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Task Order No. 1
Contract No. BB-L25

3 FEB 1961

Information Technology Laboratories
Lexington, Massachusetts

Gentlemen:

1. In accordance with the provisions of Contract No. BB-425, and
effective upon your acceptance hereof, you are suthorized to proceed
with the performance of Task Order No. 1 to said Contract.

2. The scope of work to be performed under this Task Order and
such additional provisions as may be applicable are set forth in the
attached Schedule.

3. The estimated cost of the perfo ance of this Task Order,
exclusive of the fixed fee, is Cost in excess of this
amount shall not be incurred without prior written authorization of
the Contracting Officer.

4, T_te fixed fee for the performance of this Task Order shall be

5. The work and services to be performed under this Task Order
shall commence on or asbout 21 December 1960 and shall be completed on
or before 31 July 1961; however, said period of performance may be
extended by mutual agreement.

6. Upon execution of all coples of this Task Order, please retummn
the original and one copy to the undersigned and retsin the remaining
copy for your files.

Very truly yours,

ACKNOWLEDGED AND ACCEPTED Contracting Officer 2,
THIS __ DAY OF , 1961 pocument o, 7
INFORMATION TECHNOLOGY LABORATORIES NO CHAKGE 3 3LASS.
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I.

SECRET

Task Order No. 1
Contract No. BB-Lo5

DOCUMENT 0. /37
NO CHANGE It cLASS. X
SCHEDULE O BEdLast.e...
CLASS. GHARLr. [€: 7o § §
REXT Boview .. 0L/
AUTH: KR 7.2

SCOPE OF WORK DATE:WREWEWEH=_00863z'i

Contractor shall furnish facilities and services necessary to perform

the following work:

II.

(2) Investigate the feasibility of frequency attenuating
filters and their application to image enhancement, determine the
analytical means for their evaluation, and ascertain the limitation
of image enhancement resulting from their use.

(b) Conduet an experimentel program to devige s practical way
for construeting and mounting frequency attenuating filters,
Consider mechanicsl and photographic means of making such filters,
and determine specifications on the glass or other supporting
structure necessary to hold them accurately in place. All methods
and tests are to be correlsted with theoretical developments.

(¢) As gulded by (a) and (b) sbove, construct a set of such
filters 1f theory and tests indicate feasibility which can be
Incorporated in the Image Enhancement Viewer. This filter set
shall not exceed four in number. Perform filtering operatiaons on
Photographic transparencies to demonstrate the quantitative aspects
of the resultant enhancement.

(d) As a result of these research and development studies,
issue a summary report which demonstrates the anelytical and
experimentel methods used for the brogram. The report will ineclude
an evaluation of the enhancement Produced by frequency attenuating
filters and provide specific recommendations for future development
of the instrument, if deemed advisable. The report would be
issued no later than one month after the five-month research and
development period.

GOVERNMENT ~FURNISHED PROPERTY

The Government shall Ffurnish sas GFP the Tmage Enhancement Viewer

delivered to the Govermment under Contract No. BB-300 between the parties.
The Contractor is authorized to modify this viewer as set forth in

Paragraph lfgbove._

SECRET
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ITI. ANTICIPATORY COSTS

A1l costs which have been incurred by the Contractor on or after
21 December 1960 in anticipation of and prior to the signing of this
Task Order and, which if incurred after the signing of this Task Order
would have been considered as allowable costs hereunder, will be
accepted by the Contracting Officer as costs under this Task Order.

IV. DELIVERY

The work set forth in Paragraph 1 shall be completed and the final
report submitted on or before 31 July 1961.
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